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TASK ORDER AGREEMENT
CONSTRUCTION ENGINEERING, CONSULTANT
LPA PROJECTS

cITY O# LINCOLN

KIRKHAM MICHAEL AND ASSOCIATES, INC.
PROJECT NO. ENH-55(160)

CONTROL NO. 12879

JAMAICA TRAIL NORTH -~ PHASE 2

THIS AGREEMENT, made and entered into by and between the City of Lincoln ,
hereinafter referred to as the Local Public Agency or LPA, and Kirkham, Michael and Associates,
Inc., hereinafter referred to as the "Consultant,” and collectively referred to as the “Parties”.

WITNESSETH:

WHEREAS, in accordance with the terms of the Master Agreement for Consultant
Services Project (Master Agreement), State Agreement No. BK1239, executed by the
Consultant on February 7, 2012, and by the State of Nebraska Department of Roads (State)
on February 14, 2012, the State selected several consultants, including Consultant, to be
available to complete services for various local public agency Federal-Aid projects, and

WHEREAS, the LPA has completed or is in the process of compieting plans, special
provisions, and standard specifications for the letting and construction of a federal-aid
transportation related project, and

WHEREAS, the LPA has selected Consultant to provide Construction Engineering
services hereinafter the "Services” for its project identified as Project No. ENH-55(160), and

WHEREAS, solely for convenience, consistency and in an attempt to obtain federal
funding for the consultant services, the Parties intend that this task order agreement, herein after
referred to as “Task Order”, include some of the provisions of a February 14, 2012 Master
Agreement for on-cail services between Consultant and the State of Nebraska, Department of
Roads, and

WHEREAS, LPA and Consultant wish to enter into this Task Order to specify the
duties and obligations of the Parties for the Services described herein, and

WHEREAS, the Consultant and LPA intend that the Services provided by Consultant
comply with all applicable federal-aid transportation project related program requirements, so

that Consultant’s costs of Construction Engineering will be eligible for federal reimbursement,

and

WHEREAS, the LPA and Consultant intend that this Task Order be completed in
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accordance with the terms and conditions of the Nebraska LPA Guidelines Manual for Federal
Aid Projects; hereinafter referred to as LPA Manual (See definition in Section 1), and

WHEREAS, Consultants primary contact person for LPA will be LPA’s representative,
who has been designated as being in responsible charge of the project, and who is referred to
herein as RC or Responsible Charge.

NOW THEREFORE, in consideration of these facts, the Parties hereto agree as follows:
SECTION 1. DEFINITIONS (LPA Task Order)

WHEREVER in this Task Order the following terms are used, they shall have the
following meaning:

“LPA" stands for Local Public Agency, and in this Task Order means City of Lincoln (city
or county), unless the context otherwise requires. LPA may also be used to refer generally to
other Local Public Agencies. Local Public Agencies include, but are not necessarily limited to;
Nebraska Cities, Villages, Counties, Political Subdivisions, Native American Tribes, and other
entities or organizations found to be eligible sub recipients of federal funds for transportation
projects.

“CONSULTANT’ means the firm of Kirkham, Michael and Associates, Inc. and any
employees thereof, whose business and mailing address is 12700 West Dodge Road, Omaha,
Nebraska, 68154.

“SUBCONSULTANT/SUBCONTRACTOR” means the firm of Terracon Consuttants, Inc.
and any employees thereof, whose business and mailing address is 15080 A Circle, Omaha,
Nebraska, 68144.

“LPA MANUAL" shall mean the Nebraska Department of Roads’ LPA Guidelines Manual
for Federal-Aid Projects. The LPA Manual is a document approved by the Federal Highway
Administration (FHWA) that sets out the requirements for local federal-aid projects to be eligible

for federal reimbursement; the LPA Manual can be found in its entirety at the following web

address: hitp.//www.dor.state.ne us/gov-aff/ipa/lpa-guidelines. pdf.

“RESPONSIBLE CHARGE” or “RC” shall mean LPA'’s representative for the project
whose duties and responsibilities are identified in federal law and in the LPA Manual.

"STATE" means the Nebraska Department of Roads in Lincoln, Nebraska, its Director,
or authorized representative. The State represents the interests of the United States
Department of Transportation on federally funded transportation projects sponsored by a sub

recipient of federal funds and any reference to the "State" in this Task Order shall mean the
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State on behalf of the United States Department of Transportation.

"FHWA" means the Federal Highway Administration, United States Department of
Transportation, Washington, D.C. 20590, acting through its authorized representatives.

"DOT" means the United States Department of Transportation, Washington, D.C.
20590, acting through its authorized representatives.

"STATE REPRESENTATIVE" means an employee of the State assigned by the State to
determine whether the LPA’s project meets the eligibility requirements for federal funding and
to provide technical assistance when requested by the LPA, in LPAs efforts to comply with the
requirements for Federal-aid funded local projects. ‘

To "ABANDON?" the Task Order means that the LPA has determined that conditions or
intentions as originally existed have changed and that the Task Order as contemplated herein is
to be renounced and deserted for as long in the future as can be foreseen.

To "SUSPEND" the Task Order means that the LPA has determined that the conditions
or intentions as originally existed have changed and that the Task Order as contemplated
herein should be stopped on a temporary basis. This cessation will prevail until the State
determines to abandon or terminate the Task Order or to reinstate it under the conditions as
defined in this Task Order.

To "TERMINATE" or the "TERMINATION" of tﬁis Task Order is the cessation or quitting
of this Task Order based upon action or failure of action on the part of the Consultant as
defined herein and as determined by the LPA.

SECTION 2. TERM OF THE AGREEMENT

This Task Order becomes effective on the date it is signed by the LPA and will end upon:
(1) the waiver of an audit review or (2) the final completion of an audit review by the State or its
authorized representative, and the resolution of all issues identified in the audit report.
SECTION 3. TASK ORDER SCOPE OF SERVICES

LPA and Consultant understand that the Services provided by Consultant must be
completed in accordance with all federal-aid reimbursement requirements and conditions. LPA
and Consultant agree that the Scope of Services for this Task Order will be in two parts. Part
one of the Scope of Services is contained within the General Scope of Services set out below.
Part two of the Scope of Services is set out on the document attached hereto as Exhibit “A”,
entitled Scope of Services and Fee Proposal, which is hereby fully incorporated herein and made

a part hereof by this reference. Exhibit “A” is the result of the following process:
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(1) LPA provided Consultant with a document describing the detailed proposed Scope of
Services for this project

(2) Consuitant made necessary and appropriate proposed additions, deletions, and

revisions to LPA’s detailed Scope of Services document

(3) LPA and Consultant together reviewed the proposed Scope of Services, the proposed

revisions and negotiated the final detailed Scope of Services and Fee Proposal
document, which is attached as Exhibit "A”.

Consultant and LPA have agreed that Exhibit “A” sets out the Services reasonably
necessary and the costs reasonably estimated for Consultant Services to adequately observe,
monitor, inspect, measure, manage, document and report so that LPA’s project is constructed by
the contractor in compliance with the Construction Contract Documents (definition below), the
Manuals (definition below), State and Federal law, rule or regulation and policy.

General Scope of Services:

The Consultant services generally include, but are not limited to: project management;
construction engineering; pre-construction staking; traffic control plans; conducting the
preconstruction conference; construction staking: project inspection; materials sampling and
testing during project construction; monitoring environmental commitments; breparing as-built
plans; progress computations; final computations; preparing contractor change orders and work
orders; and all project communications, including any necessary communication regarding
federal-funding project eligibility questions, issues and concerns.

The Consultant shall review and have a working knowledge of the project plans, special
provisions, standard specifications (the Standard Specifications for Highway Construction of
NDOR (Current Edition)), change orders and all other project related contract documents for
the construction of LPA’'s Federal-Aid project. The project plans, special provisions, standard
specifications, and other contract documents are hereby incorporated by reference into this
Task Order, as if they were fully set forth herein, and collectively, may be referred to as the
Construction Contract Documents. Consultant shall assume the duties of “Inspector”, (also
referred to in the NDOR Construction Manual as “Construction Technician”); “Project Manager;”
and also “Engineer” (unless the context of use of the term “Engineer” would otherwise require),
as those terms are defined and duties set out in the Standard Specifications for Highway
Construction (2007 Edition). Consultant shall assume that it is responsible for all duties of the

“Engineer” unless notified otherwise by RC on behalf of LPA.
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Additionally, Consultant shall review and have a working knowledge of the following
authoritative guides and manuals related to highway construction, materials and federal aid
reimbursement:

(1) NDOR Construction Manual - Current Edition

(2) Materials Sampling Guide (NDOR)

(3) Standard Methods of Tests ~ 2006 (NDOR)

(4) The LPA Manual

(6) The Manual on Uniform Traffic Control Devices

(6) AASHTO Standard Specifications for Transportation Materials and Methbds of

Sampling and Testing

(7) The ASTM Standards

(8) NDOR Final Review Manual

These documents are hereby incorporated herein by reference as if fully set forth, and
these documents, collectively, may be referred to as the Manuals. Unless required otherwise
by the Construction Contract Documents, Consultant shall be responsible‘for timely completion
of all applicable checklists, tests, sampleé, duties, requirements and provisions of the Manuals.
The Manuals will be used to determine what, when, how, the sequence, and other details of the
work that must be provided by Consultant, whenever Consultant's duties in these respects are
not clearly set out in the Construction Contract Documents. Consultant shall employ a sufficient
number of qualified employees on the project to adequately observe, monitor, inspect,
measure, manage, document, report and carry out the other duties of this Task Order, so that
the project is constructed by the contractor in compliance with the Construction Contract
Documents, the Manuals, State and Federal law, rule or regulation and policy. Consultant shall
fulfill all contract duties of inspection, project management and construction engineering for the
project in a timely manner and shall communicate regularly about the progress of the
construction with the LPA, through the RC, and, when appropriate for federal funding or
eligibility issues, the State representative.

The Consultant is required to use Trans*Port Site Manager as the construction record-
keeping system for Services under this contract.

The Consultant shall be present at the project site when appropriate for each applicable
phase of construction to inspect, observe, monitor, measure, manage, document and report on

the progress of the work or as otherwise specifically agreed to by the LPA.
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The Parties understand that the Consultant is not responsible for the Contractor's

means and methods of construction. To the extent the Construction Contract Documents and
the Manuals specify sequencing of work, equipment requirements, or other construction
methods, the Consultant shall keep the Owner’s RC informed about the progress and quality of
the portion of the work and shall advise the RC about observed or measured deficiencies in the

work.

Additional Requirements:

A. The Consultant shall advise the LPA when it appears any Disadvantaged Business
Enterprise (DBE) working on the project is in need of assistance.

B. The Consuiltant shall make every effort to assist the Contractor or any Subcontractor in
interpreting Project Plans, Special Provisions, Standard Specifications, other Construction
Contract Documents, or the Manuals.

C. The Consultant will be present at the project site or available at LPA’s Offices beginning on
the date specified in the LPA’s notice to proceed to the contractor, unless project work has
not begun at the site; or, with at least 24 hours notice, at any prior date (1) when contract
work begins or when materials are delivered to the project that need to be tested, sampled or
inspected to verify conformance to the requirements of the Construction Contract
Documents.

D. The Consultant will promptly review and approve or reject ali construction work on the
project, with the right, but not the duty, for the State and FHWA to review for compliance or
funding eligibility.

E. All reports of field tests performed by the Consultant will be submitted weekly to the State
Representative (two copies). Consultant will take prompt and appropriate action to reject or
cause Contractor to remedy the work or materials that do not conform to the contract
documents.

F. The Consuitant shall comply with all Federal, State and local laws, rules or regulations,
policies or procedures, and ordinances applicable to the work contemplated in this Task
Order.

G. Project time delays attributed solely to the Contractor will constitute a basis for a request for
an equivalent extension of time for the Consuitant. ThebParties understand that federal
reimbursement of extra compensation must be approved in advance as described in the

Fees and Payments Section of this Task Order.
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H. The sampling and testing type, method and frequency must be completed by Consultant

according to the current State of Nebraska Manuals, including the Materials Sampling Guide
and the State Standard Methods of Tests (www.dor.state.ne.us), and the Construction
Contract Documents. For sampling or testing issues or situations that are not covered in the
Construction Contract Documents or the Manuals, Consuitant shall notify LPA, provide its
advice and request that LPA decide what testing type, method or frequency should be
applied for this project. Any test methods or procedures that are proposed to be used and
are not covered by NDOR procedures must receive prior concurrence for use from NDOR

and FHWA.
SECTION 4. STAFFING PLAN (TO CE)

The Consultant has furnished LPA with a staffing plan that identifies the employees of
the Consultant who will be part of the primary team for this project. The primary team is
expected to be directly responsible for providing the field services for the work under this Task
Order. This document shall specify the role that will be assigned to each member of the primary
team. This document is attached hereto as Exhibit “A” and is incorporated herein by this
reference. During construction, the Consultant may make occasional temporary changes to the
primary team. However, any permanent change to the primary team will require prior written
approval from the LPA.

Personnel who are added to the Staffing Plan as replacements must be persons of
comparable training and experience. Personnel added to the Staffing Plan as new personnel
and not replacements must be qualified to perform the intended services. Failure on the part of
the Consultant to provide acceptable replacement personnel or qualified new personnel to keep
the services on schedule will be cause for termination of this Task Order, with settlement to be
made as provided in the SUSPENSION, ABANDONMENT, OR TERMINATION section of this
Task Order.

SECTION 5. NEW EMPLOYEE WORK ELIGIBILITY STATUS

The Consultant agrees to use a federal immigration verification system to determine the
work eligibility status of new employees physically performing services within the State of
Nebraska. The Consultant hereby agrees to contractually require any Subconsultants to use a
federal immigration verification system to determine the work eligibility status of new employees
physically performing services within the State of Nebraska. A federal immigration verification

system means the electronic verification of the work authorization program authorized by the
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Hllegal Immigration Reform and Immigrant Responsibility Act of 1996, 8 U.S.C. 1324a, known as
the E-Verify Program, or an equivalent federal program designated by the United States
Department of Homeland Security or other federal agency authorized to verify the work eligibility
status of a newly hired employee. The undersigned duly authorized representative of the
Consultant, by signing this agreement, hereby attests to the truth of the following certifications,
and agrees as follows:

Neb.Rev.Stat. § 4-114. | certify compliance with the provisions of Section 4-114 and,
hereby certify that this Consultant shall register with and use a federal immigration verification
system to determine the work eligibility status of new employees physically performing services
within the State of Nebraska. | agree to require all Subconsultants, by contractual agreement, to
require the same registration and verification process.

If the Consultant is an individual or sole proprietorship, the following applies:

1. The Consultant must complete the United States Citizenship Attestation form and

atfach it to this agreement. The form is available on the Department of Roads

website at www transportation.nebraska gov/projdev/#save.

2. It the Consultant indicates on such Attestation form that he or she is a qualified
alien, the Consultant agrees to provide the US Citizenship and Immigration Services
documentation required to verify the Consuiltant lawful presence in the United States
using the Systematic Alien Verification for Entitlements (SAVE) Program.

3. The Consultant understands and agrees that lawful presence in the United States is
required and the Consultant may be disqualified or the contract terminated if such
lawful presence cannot be verified as requiréd by Neb. Rev. Stat. §4-108.

SECTION 6. NOTICE TO PROCEED AND COMPLETION

The LPA will issue Consultant a written Notice-to-Proceed upon 1) full execution of this
Task Order, 2) LPA’s determination that federal funding approval has been obtained for the
project and 3) State’s concurrence that the form of this Task Order is acceptable for federal
funding eligibility. Any work or services performed by Consuitant on the project prior to the date
specified in the written Notice-to-Proceed will not be eligible for reimbursement.

The Consultant shall complete all work under this Task Order within 45 calendar days
after the DR Form 91 “Notification of Contract Completion” is signed by the State. Any costs
incurred by Consultant after the completion deadline will not be eligible for federal funding

reimbursement unless the Consultant has received a written extension of time from the LPA.
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The completion date will not be extended because of any avoidable delay attributed to
the Consultant, but delays not attributable to the Consultant, such as delays attributable to the

Contractor, the State, or the LPA may constitute a basis for an extension of time.

SECTION 7. FEES AND PAYMENTS

The general provisions concerning payment under this Task Order are set out on the
Exhibit “B*, attached hereto and made a part of this Task Order.

For performance of the services under the terms of this Task Order, the Consultant will
be paid a fixed-fee-for-profit of $9,340.30 and up to a maximum amount of $69,757.92 for actual
costs in accordance with Exhibit “B”. The total Task Order amount is $79,088.22.

SECTION 8. PROFESSIONAL PERFORMANCE (CE Task Order 12-19-11)

The Consultant understands that the LPA will rely on the professional training,
experience, performance and ability of the Consultant. Examination by the LPA, State, or
FHWA, or acceptance or use of, or acquiescence in the Consultant's work product, will not be
considered to be a full and comprehensive examination and will not be considered approval of
the Consultant’s work product which would relieve the Consultant from liability or expense that
would be connected with the Consultant's sole responsibility for the propriety and integrity of the
professional work to be accomplished by the Consultant pursuant to this Task Order. The
Consultant further understands that acceptance or approval of any of the work of the
Consultant by the LPA or concurrence by the State/FHWA or of payment, partial or final, will not
constitute a waiver of any rights of the LPA to recover from the Consultant, damages that are
caused by the Consultant due to error, omission, or negligence of the Consultant in its work.
That further, if due to error, omission, or negligence of the Consultant, the work product of the
Consuitant is found to be in error or there are omissions therein revealed during or after the
construction of the project and revision, reconsideration or reworking of the Consultant's work
product is necessary, the Consultant shall make such revisions without expense to the LPA.
The Consultant shall respond to the notice of any errors, omissions or negligence within 24
hours and give immediate attention ‘to necessary corrections. If the Consultant discovers
errors, omissions, or negligence in its work, it shall notify the LPA within 24 hours. Failure of
the Consultant to notify the LPA will constitute a breach of this Task Order. The Consultant's
legal liability for all damages incurred by the LPA caused by error, omission, or negligent acts of

the Consuitant will be borne by the Consultant without liability or expense to the LPA.
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SECTION 9. SUSPENSION, ABANDONMENT OR TERMINATATION (2/8/12)

The LPA has the absolute right to suspend or abandon the work, or terminate this Task
Order at any time and such action on its part will in no event be deemed a breach of this Task
Order. The LPA will give the Consultant seven days written notice of such suspension,
abandonment, or termination. Any necessary change in Scope of Services shall follow the

Consultant Work Order Process outlined in the FEES AND PAYMENTS section above.

If the LPA suspends or abandons the work or terminates this Task Order as presently
outlined, the Consuitant shall be compensated in accordance with the provisions of 48 CFR 31,
provided however, that in case of suspension, abandonment, or termination for breach of this
Task Order, the LPA will have the power to suspend payments, pending the Consuiltant's
compliance with the provisions of this Task Order. For an abandonment or termination of this
Task Order, payment to Consultant will be prorated based on the percentage of work
completed by the Consultant prior to abandonment or termination compared to the total amount
of work contemplated by this Task Order.

The ownership of all project plans and supporting documents completed or partially
completed at the time of such termination or abandonment will be retained by the LPA and the
Consultant shall immediately deliver all project plans and supporting documents to the LPA.

SECTION 10. SECTIONS INCORPORATED BY REFERENCE:

For the convenience of the Parties, for consistency for funding review, and in an effort to
reduce the length of this Task Order, LPA and Consultant agree to be bound by and hereby
incorporate by this reference as if fully set forth herein, Sections 12 through 18 and 20 through
27 of the Master Agreement for on-call construction engineering services for LPA projects
between the Nebraska Department of Roads and Consultant, dated March, 2010, with one
recurring change:

The name of LPA should be substituted in for any reference in that Master Agreement to

State, State of Nebraska, Director or the Nebraska Department of Roads, unless the

context would otherwise require. The LPA and Consultant agree to meet the

requirements of all incorporated provisions and represent that by signing this Task Order,
they expressly certify to any required certifications contained in those provisions.
Although some of the provisions of the Master Agreement are incorporated herein by

reference, it is understood that the Nebraska Department of Roads is not a party to this

Task Order and shall have no obligations or duties under this Task Order.
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SECTION 11. RESPONSIBILITY FOR CLAIMS AND LIABILITY INSURANCE (LPA)

The Consultant agrees to save harmless the LPA and State/FHWA from all claims and
liability due to‘the error, omission or negligence of the Consultant or those of the Consultant's
agents or employees in the performance of services under this Task Order. Further, it is
expected that in carrying out the work under this Task Order, Consultant will make various
decisions and judgments and Consultant will determine what actions are required by Consultant
and by others to properly complete the work. Nothing in this Task Order shall be interpreted to
relieve Consultant from any liability it would otherwise have to LPA or State in carrying out the
work under this Task Order.

Finally, in this connection, the Consultant shall for the life of this Task Order, carry
insurance as outlined in Exhibit “C” and attached hereto, and hereby made a part of this Task
Order. In any contract Consultant has with a subconsultant, Consultant shall require that the
insurance requirements outlined in Exhibit “C” must be met by the subconsuitant.

SECTION 12. CONSULTANT CERTIFICATIONS
The undersigned duly authorized representatives of the Consultant, by signing this

agreement, hereby swears, under the penalty of law, the truth of the following certifications, and

agrees as follows:

A. Neb. Rev. Stat. § 81-1715(1). | certify compliance with the provisions of Section 81-1715
and, to the extent that this contract is a lump sum or actual cost-plus-a-fixed fee
professional service contract, | hereby certify that wage rates and other factual unit costs
supporting the fees in this agreement are accurate, complete, and current as of the date of
this agreement. | agree that the original contract price and any additions thereto shall be
adjusted to exclude any significant sums by which the LPA determines the contract price
had been increased due to inaccurate, incomplete, or noncurrent wage rates and other
factual unit costs.

B. Neb. Rev. Stat. §§ 81-1717 and 1718. | hereby certify compliance with the provisions of
Sections 81-1717 and 1718 and, except as noted below neither | nor any person associated
with the firm in the capacity of owner, partner, director, officer, principal investor, project
director, manager, auditor, or any position involving the administration of federal funds:

1. Has employed or retained for a commission, percentage, brokerage, contingent fee, or
other consideration, any firm or person (other than a bona fide employee working solely
for me or the above Consultant) to solicit or secure this agreement, or

2. Has agreed, as an express or implied condition for obtaining this agreement, to employ
or retain the services of any firm or person in connection with carrying out this
agreement, or

3. Has paid, or agreed to pay, to any firm, organization or person (other than a bona fide
employee working solely for me or the above Consultant) any fee, contribution,
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donation, or consideration: of any kind for, or in connection with procuring or carrying out

this agreement, except as here expressly stated (if any).

C. Certification Regarding Debarment, Suspension, and Other Responsibility Matters-
Primary Covered Transactions. Section C1 below contains 10 instructions that consultant
agrees to follow in making the certifications contained in C2.

1. Instructions for Certification

a. By signing this agreement, the Consultant is providing the certification set out below.

b. The inability of a person to provide the certification required below will not
necessarily result in denial of participation in this project. The Consuitant shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the State's
determination whether to enter into this agreement. However, failure of the
Consuitant to furnish a certification or an explanation will disqualify the Consultant
from participation in this agreement.

¢. The certification in this clause is a material representation of fact upon which
reliance was placed when the State determined to enter into this agreement. If it is
later determined that the Consultant knowingly rendered an erroneous certification,
in addition to other remedies available to the Federal government, the State may
terminate this agreement for cause or default.

d. The Consultant shall provide immediate written notice to the State if at any time the
Consuitant learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction,” "debarred," "suspended,” "ineligible," "lower tier
covered transaction," "participant,” "person," "primary covered transaction,"
"principal,” "proposal,” and "voluntarily excluded," as used in this clause, have the
meanings set out in the Definitions and Coverage sections of the rules implementing
Executive Order 12549.

f. The Consultant agrees that should the proposed covered transaction be entered
into, it will not knowingly enter into any lower tier covered transaction with a person
who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the State before
entering into this agreement.

g. The Consultant further agrees to include the clause titled "Certification Regarding
Debarment, Suspension, Ineligibility and Voluntary Exclusion - Lower Tier Covered
Transaction," provided by the State without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

h. The Consultant in a covered transaction may rely upon a certification of a
prospective Subconsuitant in a lower tier covered transaction that it is not debarred,
suspended, ineligible, or voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A Consultant may decide the method and
frequency by which it determines the eligibility of its principals.

i. Nothing contained in the foregoing will be construed to require establishment of a
system of records in order to render in good faith the certification required by this
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clause. The knowledge and information of the Consultant is not required to exceed

that which is normally possessed by a prudent person in the ordinary course of

business dealings.

j- Except for transactions authorized under paragraph f of these instructions, if the
Consultant in a covered transaction knowingly enters into a lower tier covered
transaction with a person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to other remedies available
to the federal government, the State may terminate this agreement for cause or
default.

2. Certification Regarding Debarment, Suspension, and Other Responsibility

Matters - Primary Covered Transactions

a. By signing this agreement, the Consuitant certifies to the best of its knowledge and
belief, that it and its principals:

i.  Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any federal
department or agency;

ii.  Have not within a three-year period preceding this agreement been convicted of
or had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (federal, state, or local) transaction or contract under a
public transaction; violation of federal or state antitrust statutes or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

iil.  Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (federal, state, or local) with commission of any of the
offenses enumerated in paragraph a.ii above; and

iv.  Have not within a three-year period preceding this agreement had one or more
public transactions (federal, state, or local) terminated for cause or default.

b. Where the Consuitant is unable to certify to any of the statements in this
certification, such Consultant shall attach an explanation to this agreement. |
acknowledge that this certification is to be furnished to the State and the FHWA in
connection with this agreement involving participation of federal-aid highway funds
and is subject to applicable, state and federal laws, both criminal and civil.

SECTION 13. LPA CERTIFICATION

By signing this Task Order, | do hereby certify that, to the best of my knowledge, the
Consultant or its representative has not been required, directly or indirectly as an express or
implied condition in connection with obtaining or carrying out this Task Order to:

(a) employ or retain, or agree to employ or retain, any firm or person, or

(b) pay or agree to pay to any firm, person, or organization, any fee, contribution,

donation, or consideration of any kind.
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I acknowledge that this certification is to be furnished to the FHWA, upon their request,

in connection with this Task Order involving pérticipation of Federal-Aid highway funds and is
subject to applicable state and federal laws, both criminal and civil.
SECTION 14. ALL ENCOMPASSED

This instrument embodies the entire agreement of the Parties. There are no promises,
terms, conditions, or obligations other than contained herein, and this agreement supersedes all

previous communications, representations, or other agreements or contracts between LPA and

Consultant, either oral or written hereto.
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IN WITNESS WHEREOF, the Parties hereby execute this agreement pursuant to lawful
authority as of the date signed by each party. Further, the Parties, by signing this agreement,

attest and affirm the truth of each and every certification and representation set out herein.

EXECUTED by the Consultant this &3 = day of (bbb, 2013,

KIRKHAM, MICHAEL AND ASSOCIATES
Chad W. Marsh

s ez L

Vice President

STATE OF NEBRASKA)
)ss.
LANCASTER COUNTY)

Subscribed and sworn to before me this ,,15«' & day of Bgi ., 2013

. Qb s

Notary Public Y ,‘ .

| /8 CENERAL NOTARY - Stae of Nebrasks
MARY A. JOHNSON
Myc. EXp. Feb, 7, 2014

EXECUTED by the (LPA) this day of

CITY OF LINCOLN
Chris Beutler

Mayor

Subscribed and sworn to before me this day of , 2013.
Clerk
STATE OF NEBRASKA

DEPARTMENT OF ROADS
Form of Agreement Approved for
Federal Funding Eligibility:

Date
AGRSCODING
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Exhibit “A”
SCOPE OF SERVICES

CONSTRUCTION ENGINEERING
for

Project Name: Jamaica Trail North - Phase 2
Project Number: ENH-55(160)
Control Number: 12879

A PROJECT DESCRIPTION

This scope provides for construction engineering services for Jamaica North Trail - Phase 2 in Lancaster
County, Nebraska. The project consists of the following improvements: Grading, Concrete Pavement,
Culverts and General ltems

Kirkham, Michael and Associates, Inc. (Consultant) shall serve as agent for City of Lincoln (LPA),
representing the LPA in all matters related to construction engineering services for this project.

It shall be the responsibility of the Consultant to administer, monitor, and inspect construction such that the
project is constructed in conformity with the plans, specifications, and special provisions.

The Consultant shall inspect the Contractor's work to determine the progress and quality of work, identify
discrepancies, report significant discrepancies to the LPA and Depariment, and direct the Contractor to
correct such observed discrepancies.

B. APPLICABLE PUBLICATIONS
Work shall be done in accordance with the following materials as currently adopted at the time of lefting:

1. AASHTO Standard Specifications for Transportation Materials and Methods of Sampling
and Testing

The ASTM Standards

NDOR Materials Sampling Guide

NDOR Construction Manual

NDOR Standard Specifications for Highway Construction

Project Plans

Contract Special Provisions

Manual on Uniform Traffic Control Devices (MUTCD) and NDOR’s supplement to the
MUTCD.

9. NDOR Final Review Manual

10. NDOR Standard Method of Tests for Laboratory and Field

ONDO N

C. LPA SHALL PROVIDE
The LPA, on an as needed basis, will fumish the following documents for the project.

1. Project description

2. Electronic Construction Plan files including current aerial photographs with project
alignment, existing and new rights-of way (ROW) and easements, and LOC, if available
Two copies of the Plans and Special Provisions

Roadside safety guidelines (Survey Crew Traffic Control Policy, see NDOR website)
Survey Field Books with control points and bench marks

NEPA Document

Other

No ok w

These documents may be provided in either paper or electronic format,
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D. CONSULTANT SHALL PROVIDE

1. Project Management and Coordination. This task includes activities to initiate and monitor
project schedules, workload assignments and internal cost controls throughout the project.
Also included are efforts to prepare and process invoices and monthly progress reports;
prepare project correspondence with the LPA andfor NDOR: maintain project records; and
perform other duties of the Project Manager as defined in the NDOR Standard
Specifications for Highway Construction.

11 Project Management activities shall include the following:

¢ Project Management - Provide management of project including staffing,
scheduling, invoicing, progress reports, and coordination with designer.

e Prepare Change Orders and submit copies to the appropriate parties for approval
and full execution.

e Maintain detailed Project Records and keep them current. Al records shall be

available at the LPA's office.

Generate contractor’s progress and final Estimates in Site Manager

Review Contractor’s Construction Schedule

Coordinate with LPA and RC regarding all project activities.

Make entries of project data and diary information into Site Manager on a daily

basis. Insure that inspectors and lab personnel are maintaining appropriate daily

work reports and all material records.

2 Meetings. Project staff will meet with the LPA, the Contractor, and NDOR when requested
by the State, and prepare minutes of the meeting. For some projects, a public meeting
may be held and the consultant's attendance may be required.

21 Construction Inspection Planning Meeting - The LPA shall coordinate this meeting
prior to start of construction to ensure roles and responsibilities are clear,
Attendees should include the LPA RC, construction inspection personnel
and NDOR State Representative.

2.2 Pre-Construction Meeting - Prepare the agenda, attend, and distribute meeting
notes.

23 Construction Progress Meetings - Prepare the agenda, attend, and conduct
periodic progress meetings with the LPA and/or NDOR personnel,
contractor, sub-contractors, utility personnel, and other agencies affected by
the project. FHWA shall be included for full Federal oversight projects.
There will be approximately 8 meetings.

24 Public Meeting (If Required) - Assist the LPA with scheduling and conducting a
Public Meeting with Contractor and Residents prior to the start of project.

2.5  Assume 12 trips to the project site for meetings. .

3. Traffic Control Plan. Consultant shall prepare a traffic control plan for the project site.
These plan sheet(s) are to be signed by a Professional Engineer licensed in the State of
Nebraska. Traffic Control plans shall be reviewed by the State Representative prior to
placing in service (Owner will use checklist 12-72 to audit and document the Consultant's
completion of this activity). Once the plans are completed, they are to be submitted to the
Person of Responsible Charge (RC).

3.1 Prepare Traffic Control Plan in accordance to NDOR Standard Plans, MUTCD and
the NDOR Supplement to the MUTCD. Sign and seal plans.

32 Review and approve Traffic Control Plan (If Completed by Contractor) for
conformance fo the Contract's Special Provisions.

3.3  Submit Plans to the RC for their records.

4, SWPPP Inspections/Manual Updates. Consultant shall conduct inspections bi-weekly and
after every %" or greater rain event according to permit regulations. The Stormwater
Pollution Prevention Plan (SWPPP) Manual shall be updated according to NDOR and/or

LPA requirements.
Project Number. ENH-55(160) Page 2 of 6
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4.1 Conduct 10 Inspections
42  Update SWPPP Manual and Temporary Erosion Control Plan
43  Assume 10 trips fo the project site for SWPP Inspections.

5. Construction Survey/Staking. The following tasks are required if the Consultant is
providing Construction Surveying and Staking. This work shall be done in accordance with
the NDOR Construction Manual.

5.1 Provide coordination of staking needs with Contractor.

52  Consultant shall verify and re-establish if necessary the survey control used during
the preliminary engineering.

53 Stake limits of construction throughout project.

54 Mark removals including pavement removal limits. Stake right-of-way and
construction easements.

5.5  Provide slope stakes for grading

5.6  Provide paving hubs. For structures storm sewer and pipe culverts, the consultant
will provide grade stakes.

5.7  Provide cross-section for new culverts before providing a Culvert Order List to
Contractor.

5.8  Stake fence relocation and guardrail

59  Stake silt fence. :

5.10  Verify existing tie-in elevations and locations and adjust new pavement grades to
meet existing pavement.

511 Assume 4 trips to the project site for construction survey/staking.

All items will be staked one time. Except for re-staking required for staking done
incorrectly, re-staking will be considered out-of-scope. Consultant will invoice the LPA for
the re-staking. If re-staking is required because of the activities of the Contractor, the fee
for re-staking will be withheld from Contractor payment.

8. Construction Consultation/Site Manager & Daily Work Report (DWR). Consultant shall
contact RC/Designer as needed to obtain plan clarificationsfinterpretations. Maintain and
review project materials and promptly enter information into Site Manager.

6.1 Construction Consultation/SiteManager & Daily Work Report (DWR)

» Review and Enter Data into SiteManager

e Maintain Project Field Diaries, Files, and Record data in SiteManager
Document and Review Daily Work Reports (DWRs)

9. Construction [nspection. Consuitant shall perform material sampling and testing and
complete inspection work and project management in accordance with the references list
in Section B of this Exhibit. Consultant shall assume the duties of “Inspector, (aiso referred
to in the NDOR Construction Manual as “Construction Technician®), “Project Manager’,
and also "Engineer” (unless the context of use of the term “Engineer” would otherwise
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require), as those terms are defined and duties set out in the Standard Specifications for
Highway Construction. Consultant shall assume that it is responsible for all duties of the
“Engineer” unless notified otherwise by RC on behalf of LPA.

9.1 Construction Inspection: Duties for construction inspection will include, but are not
limited to, the following items:

= Conduct wage rate interviews and review payrolls for correctness and
Davis-Bacon Wage Rate compliance

e Verify that the performance of the work is in conformance with the plans,
specifications, and special provisions.

*  Conduct reviews for compliance with Disadvantaged Business Enterprise
(DBE) commitments ;

¢ The Consultant is required to create checklists to document assessment
and compliance with all environmental commitments for the project. An
Environmental Compliance Inspection Audit will be conducted by NDOR
personnel. (NDOR will use checklist 12-20 to document the audit of the
Consultant.) The environmental check list is to monitor and document
construction activities for compliance with NEPA (Environmental Review
Checklist, Section 404, NPDES, SWPPP, Threatened and Endangered
Species, efc.)

¢ NDOR will provide the Initial Threatened and Endangered Species
surveys required as outlined in the conservation conditions; and follow up
survey training for the Consultant's environmental inspection personnel.
Follow-up surveys as may be required will be the responsibility of the
Consultant. Any required surveys for compliance with the Migratory Bird
Treaty Act will also be the responsibility of the Consultant. NDOR will not
conduct these surveys.

¢ The Consultant will provide NDOR 30 days advance notice of the need
for the initial T&E surveys so that NDOR personnel can be scheduled to
perform this work.

¢ Review work zone traffic control devices daily and, at a minimum weekly
interval, conduct a nighttime drive through review of temporary traffic
control devices (per ATSSA Quality Standards for Work Zone Traffic
Control Devices). Perform reflectivity check (DR form 481) of temporary
devises at the start of construction activities and at six (6) month intervals
or as conditions warrant.

¢ Collect, sign/date, and file all delivery tickets and material certifications. Al
required material certifications shall be submitted to NDOR Materials &
Research Division accompanied by a completed DR-12 sample 1D form or
Site Manager Sample Record {D.

e Consultant shall forward shop drawings to the RC for review and approval
by the design engineer. Shop drawing review is not part of the scope of
services for this construction engineering agreement

e Draft and review change order or time extension request including
explanation of the issue and resolution and the justification for accepted
prices and forward to RC. Once reviewed by NDOR and FHWA, proceed
with the approval process. Forward a signed hardcopy to NDOR for
further processing.

e Communicate and coordinate plan revisions and change orders with the
Designer.

Prepare a field checked culvert order list

Prepare guardrail order list

Generate periodic progress estimates using SiteManager and forward to
RC for further approval.

e Review critical path schedule prepared by the Contractor for
appropriateness and Current Controlling Operation (CCO) designation.

On bridge projects, the Inspector shall take periodic survey shots with the
assistance of one of the Contractor’s to ensure compliance with the plans.
Locate permanent pavement markings

92  Measure, calculate, and document quantities of pay items
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93  Keep all records and data up-to-date so that all necessary information appears on
the Weekly Report of Working Days when they are generated at mid-week.
8.4 Assume 40 trips to the site for construction inspection

10.  Perform Material Sampling and Testing. The Consultant shall perform material testing as
required in accordance with the references list in Section B of this Exhibit. All testing and
sampling personnel shall be certified to perform these duties in accordance with the NDOR
Materials Sampling Guide section 28. All non-NDOR Laboratories shall be pre-qualified by
NDOR's Materials and Research Division to conduct the testing they are contracted to
perform.

NDOR SHALL PROVIDE:

Typical testing done by NDOR Materials and Research’s Central lab (sampling and
delivery for these materials is done by Consultant and submitted to NDOR):
All Aggregate
¢ Quality and Soundness acceptance testing
& Gradation verification testing

PG Binders & Emulsions
o Al required acceptance testing

All Steel Products
Al testing required for heat number pre-approval and acceptance testing

Chemical Lab
e Al required source pre-approval and acceptance testing

Smoothness »
e  NDOR will run all 10% verification testing for projects with Smoothness
o Specifications for pavement. NDOR will perform bridge smoothness
testing on bridges receiving pavement on either side of the bridge

CONSULTANT SHALL PROVIDE:

{List of tests to be provided by NDOR)

10.1  Collect, verify, document and deliver all samples to testing lab

10.2  Collect, verify, document and deliver a copy of all required material certifications to
the NDOR Materials and Research Central Lab.

10.3  Review and document test results of all samples and coordinate with owner for
acceptance and incorporation info the project.

104 Assume 6 trips to the project site for Material Sampling and Testing.

11, As-Built Drawings. Prepare As-built drawings according to the LPA manual and the
current directions from the NDOR Final Review Section.

111 As-Built Drawings

12. Final Inspections. Consultant shall prepare a punch list of items for the project site and
conduct a final project walk-through inspection with the LPA RC and NDOR State
Representative to verify that corrective work identified on the punch list has been
completed. '

121 Walkthrough of Site and Preparation of Punch List

122 Review Project to verify that Punch List work has been completed (Owner will use
LPA Manual checklist 12-75 to audit and document the Consultant's
completion of this activity)

13, Project Closeout. Assist RC with compiling project construction records as requested.
Assemble and transmit Final Construction Records to LPA RC in paper format (printed
single sided), including:
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131 Project Closeout activities shall include the following:

e Project Manager's Final Estimate

e Copy of Consultant PM's (representing LPA) Concurrence/Non-
Concurrence Letter w/ Certified Mail Receipt Enclosed.
Copy of Contractor's signed Concurrence/Non-Concurrence Letter
Memo of Major ltem Review
Memo of Time Allowance Review (Required only if the Contractor has
overrun on the Contract Time Allowance.)
Borrow Site Memo
City Agreement Letter
Project Completion Memo - The Consultant's PM should perform this in an
e-mail to the NDOR Rep with the required information - check with the
NDOR Rep for this. The Consultant should ensure that the LPA RC
sends a letter of Tentative Acceptance (per NDOR format) to the
Contractor ~ send copies to the NDOR Rep.
Sign Deduction Memo (If required)
Material Review Memo
SiteManager PM Diary Report
SiteManager Contract Item Report for all Contract ltems
All NDOR Spreadsheets and Workbooks used for Contract Item
supportive documentation.
All Contractor-provided Asphalt QA/QC Test Results (asphalt projects)
Project Culvert Field Book with information per the NDOR Construction
Manual
Signed and stamped As Built Plans (full size)
Copy of Evaluation(s) of Contractor
LPA CE Project Closeout Checklist (LPA Manual Checklist 14-10)
Deliver Final Construction Records to LPA RC, including Form DR-299 -
Project Construction Conformity Certification and ensure that the LPA RC
completes the LPA RC Project Closeout Checklist (LPA Manual checklist
14-20 and includes it in the Final Records provided to the NDOR State
Representative for review)

e e o o o

1. Other. (Additional project specific tasks may be added here)

141 Other
142  Other
E. SCHEDULE
1. Notice to Proceed:
2 The Consultant shall provide a schedule of activities and deliverables upon award
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State of Nebraska Department of Roads

Required Document List tegend
ITOS Test or Sample
Contract iD 1879X CcC Contractor’s Certification
Controt Number 12879 000 MC Manufacturer Certification
Project Number ENH-55(160) CoC Certification of Compliance
Location JAMAICA NORTH TRAIL - PHASE 2 CoT Certification of Test
Type of Work GRAD CONC PAVE CULV APL Approved Products List
Letting Date 10/24/2013 PMV Project Manager's Verification
$G Verslon July 1, 2013 SP Special Provisions
NSS Nebraska Standard Specification
DISCLAIMER: This document may not include ali material requirements for this project. {MA ME&R Approval
Please refer to the Materials Sampling Guide for a comprehensive listof |56 Materiai Sampling Guide
the material requirements. This document will not reflect any changes  {SR Shipping Report
made to the project after the project letting.
Line Acceptance - Reference
GROUP 1 GRADING 0001 0030.10  MOBILIZATION 1.000 Ls
0002  1008.00  GENERAL CLEARING AND GRUBBING 1.000 Ls
0003  1011.00  WATER 26.000 MGAL
0004 1030.00 EARTHWORK MEASURED IN EMBANKMENT 1901.000 (=4
Soit Density-Embankmentt 108 s6 09 CHURCHWELL
0005  1041.00 SALVAGING AND PLACING TOPSOIL 8373.000 sY
000§  1101.00 REMOVE PAVEMENT 30.000 sY
0007 130125  SAWING PAVEMENT 15.000 LF
0008  1109.00 REMOVE CURS - 54.000 33
0009 1136.04 REMOVE AND RELOCATE SIGN 1.600 EACH
0010  4093.80 WALL MATERIALS 2478.000 SF TOS NS§5713 KRASON
Soil Density-Modular Wall Backfill TOs 613 CHURCHWELL
0011  4095.35  COMPACTED EARTH LEVELING PAD 375.000 LF TOS NSS715 CHURCHWELL
0012 6406.00 PEDESTRIAN HANDRAIL 415.000 LF TOS NSS716  KAREL
0013 715100 REMOVE AND RESET FENCE 23.000 iF
0014  BO24.50  SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTU! 603.000 oy TOS/COT/COC NSS715 LINDEMANN
Soil Density-Select Granular Backfiiln TOS 5G 13 CHURCHWELL
0015 LO06.00 COVER CROP SEEDING 1.730 ACRE
0016  L019.21 EROSICN CONTROL, CLASS 2B 128.000 sY APL N55807 DONDLINGER
0017 02151 EROSION CHECKS, TYPE WATTLE 1122.600 iF APL NSsgo8 DONDLINGER
GROUF 3 CONCRETE PAVEMENT 0018 0030.30 MOBILIZATION 1.000 is
0018 102003 DELINEATOR, TYPEII £.000 EACH TOS §G-25 KAREL
Reflectors for Delineator Posts 1 APL 5625 KAREL
0020 200852  CRUSHED ROCK EMBEDMENT 295.000 sY
0021 201008  CRUSHED ROCK SURFACE COURSE 26.000 o TOS SG 06 BEASON
0022 3016.21  CONCREYE CLASS 47B-3000 SIDEWALKS 16.000 sy
Portland Cement Blended-1PF, (PN, IPE/S TOS $G-16 KRASON
Portiand Cement Concrete Tos $G-16  KRASON
Pref Expansion Jt Fiiler APL 5G-16 KRASON
White Pigmented Cure Compound-Field Usext APL/TOS 5G-16 KRASON
Class B Aggregate T08 SG-18 BEASON
Class E Aggregate TOS SG-16 BEASON
0023 301638  DETECTABLE WARNING PANEL 128.000 SF APL 5p-127 KAREL
0024  3016.61 5" CONCRETE CLASS 478-3000 BIKEWAY 8754.008 sY
Portland Cement Blended-IPF, IPN, IPF/S TOS 5G-18 KRASON
Portland Cement Congrete Yas 56-16 KRASON
White Pigmented Cure Compound-Field Usen APLITOS 5G-16 KRASON
Hot Poured Joint Sealant -Fieid Usext APL/TCS 56-16 BYRE
Class B Aggregate TOS 5G-16 BEASON
Class E Aggregate TOS SG-16 BEASON
0025  3075.04  5° CONCRETE CLASS 47B-3000, IMPRINTED SURFACE 189.000 sy TOS SG-18 KRASON
0026 3075.32 8" CONCRETE PAVEMENT, CLASS 478-3500 250.000 SY
Portiand Cement Blended-tPF, IPN, IPF/S TOS $G-15 KRASON
Portland Cement Concrete TOS 5G-15 KRASON
Relnforcing Stes! - Field Sample TOS/COT 5G-15 KAREL
Reinforcing Steel-{pretested)x TOS/COT 5$G-15 KAREL
‘White Pigmented Cure Compound-Field Usext APL/TOS $G-15 KRASON
Hot Poured Joint Sealant -Field Usext APL/TOS 5G-15 BYRE
Epoxy Resin Bonding System-Grade 31 APL 5G-15 KRASON
Class B Aggregate TOS §G-15 BEASON
Class E Aggregate 708 $6-15 BEASON
0027 401500  ADIUST MANHOLE TO GRADE 3.000 EACH
Partland Cement Concrete TOS 5G-18 KRASON
Class B Aggregate TOS $G-16 BEASON
Class E Aggregate TOS S$G-16 BEASON
0028 4020.36  CONCRETE DITCH LINING 78.000 LF
Portiand Cement Concrete T0S 56-16 KRASON
0029 7110.06 6 FOOT CHAIN-LINK FENCE 778.000 LF JOs 5G-18 KAREL
0030  7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE 4.000 EACH TOS 5G-18 KAREL
Portland Cement Concrete TOS $G-16 KRASON
0031 712110 30 FOOT VEHICLE GATE FOR 6 FOOT CHAIN-LINK FENCE 1.000 EACH TOS 5G-18 KAREL
0032 732106  TYPEASIGN 124.500 SF
0033  7340.06  STRUCTURAL STEEL FOR SiGN SUPPORTS 832.500 iB cor 5G-22 KAREL
0034 748924 24" WHITE THERMOPLASTIC, GROOVED 210.000 LF
Glass Beads-Thermo and Polyurea coc $G23 DONDLINGER
Thermoplastic Pavment Marking coc 5G 23 DONDLINGER
0035 753049  RAILROAD CROSSING SYMBOL PREFORMED PAVEMENT MARK 1.000 EACH APL G 23 DONDLINGER
0036 100102 SEEDING, TYPEB 1.73¢ ACRE
0037 103275 MULCH 4.000 TON
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State of Nebraska Department of Roads

Required Document List legend
T0S Test or Sample
Contract iD 1879X cC Contractor's Certification
Control Number 12879 000 MC Manufacturer Certification
Project Number ENH-55{160) coC Certification of Compliance
Location JAMAICA NORTH TRAIL - PHASE 2 CoT Certification of Test
‘Type of Work GRAD CONC PAVE CULV APL Approved Products List
Letting Date 10/24/2013 PMV Project Manager's Verification
5G Version July 1, 2013 sp Special Provisions
NSS Nebraska Standard Specification
DISCLAIMER: This document may not include all material requirements for this project. [MA M&R Approval
Please refer to the Materials Sampling Guide far 2 cornprehensive list of |56 Material Sampling Guide
the materlai requirements. This documant wili not reflect any changes  §5R Shipping Report

made to the project after the project letting.

Hne : Acceptance Reference
GROUP 4 CULVERTS G038 0030.40 MOBILIZATION 1.000 is
Q039  4050.01 EXCAVATION FOR PIPE, PIPE-ARCH CULVERTS, AND HEADWAL 24.000 oY
0040  4302.07 CLASS 478-3000 CONCRETE FOR CONCRETE COLLARS 0.420 o
Portland Cement Blended-IPF, IPN, IPE/S TOS 5G-18 KRASON
Portiand Cement Concrete TOS 56-16 KRASON
White Pigmented Cure Compound-Fleld Usex APLSTOS 5616 KRASON
Class B Aggregate TOs 5G-18 BEASON
Class E Aggregate TOS SG-16 BEASON
0041 4157.00 REINFORCING STEEL FOR COLLARS 38.000 LB
Reinforcing Steel - Field Sample TOS/COT 5G-18 KAREL
Reinforcing Steel-{pretested)n TOS/COT SG-16 KAREL
Non-Shrink Grout APL 56-16 KRASON
0042 431018 18" FLARED-END SECTION 1.000 EACH
Buy America Cert-Producer/Supplier MC NSS106 KAREL
Concrete Flared End Section-18 in SR 5619 KAREL
0043 4360.36 36" METAL FLARED-END SECTION 1.000 EACH
Buy America Cert-Producer/Supplier MC NS5106 KAREL
0044  4450.18 18" CONCRETE FLARED-END SECTION 1.000 EACH
Concrete Flared End Section-18 in SR 5G 19 KAREL
0045 4510.18 18" ROUND EQUIVALENT CONCRETE FLARED-END SECTION  2.000 EACH
Concrete Flared End Section-18 in RE SR 5G 19 KAREL
0046  P120.38 18" CULVERT PIPE, TYPE 2 5.000 LF
Reinfarced Concrete Pipe 18in-Class 11} SR 5G 19 KAREL
0047  P127.18 18" ROUND EQUIVALENT CULVERT PIPE, TYPE 2 16.000 LF
Reinforced Concrete Pipel8inRE-Classlll SR SG 18 KAREL
0048 P300.36 36" CULVERT PIPE, TYPE 3,4 ORS 74.600 iF
Buy Arnerica Cest-Producer/Supplier MC NSS106 KAREL
0049  P5Q0.18 18" CULVERT PIPE, TYPE 2,4,57 OR B 26.000 i
Buy America Cert-Producer/Supplier MC NSS106 KAREL
Reinforced Concrete Pipe 18in-Class il SR 5G 19 KAREL
GROUP 10 GENERAL ITEMS 0050 000110 BARRICADE, TYPE il 207.600 BDAY
Barricade Warning Lights Type A i APL 56 23 KAREL
Reflective Sheeting x TOS 56 23 DONDLINGER
0051 000199  CONTRACTOR FURNISHED SIGN DAY 207.000 EACH
0052 000230 PAVEMENT MARKING REMOVAL 23.000 LF
0053 0o0G2.32 PAVEMENT MARKING REMOVAL 85.000 SF
0054 0030.00 MOBILIZATION 1.000 is
0055 911002 RENTAL OF LOADER, FULLY OPERATED 10.000 HOUR
0056 911003 RENTAL OF DUMP TRUCK, FULLY OPERATED 10.000 HOUR
0057  $120.07  RENTAL OF SKID LOADER, FULLY OPERATED 10.000 HOUR
0058 8110.27 RENTAL OF CRAWLER MOUNTED HYDRAULIC EXCAVATOR, FU 10.000 HOUR
0053 1022.90 TEMPORARY SILT FENCE 1000.000 LF APL NSS808 DONDUNGER
0080 103270 TEMPORARY MULCH 2.000 TON
BUY AMERICA CERTIFICATION {PRIME CONTRACTOR) cc SP-75 KAREL

Exhibit "A"



Group
GROUP 1 GRADING

GROUP 3 CONCRETE PAVEMENT

GROUP 4 CULVERTS

State of Nebraske Department of Roads
Materlal Sampling and Testing Summary

Contract ID 1875X

Control Number 12873 000

Profect Number ENH-55{160) items that if letters of

tocation JAMAICA NORTH TRAIL - PHASE 2

submitted ta NDR for verification testing.

Type of Work GRAD CONC PAVE CULV
Letting Date 10/24/2013

MSG Version July 3, 2013
Une item ftem Code Description 8 Quantity. Unit
0004 1030.00 EARTHWORK MEASURED IN EMBANKMENT 1801.000 (a4
Soll Density-Embankmenti
Assume: 1 per location/1 locations
D010 4093.80 WALL MATERIALS 2478.000 SF
Soll Density-Modular Wall Backfill
Assume: 1 pet locstion/8 incations
Average B* high
0014 8024.50 SELECT GRANULAR BACKFILL FOR RETAINED EARTH STRUCTURE 603.000 [w)
Soll Density-Select Granular Backfilin
Assumer 1 per location/8 logstions
0020 200952 CRUSHED ROCK EMBEDMENT 295.000 sY
0021 2010.00 CRUSHED ROCK SURFACE COURSE 26.000 oy
Ceusshed Rock Surface Course
0022 3016.21 CONCRETE CLASS 478-3000 SIDEWALKS 16.000 s
Assurme: Poured with athers
——
White Pigmented Cure Compound-Field Usel
0024 3016.51 5" CONCRETE CLASS 478-3000 BIKEWAY 8754.000 Sy
Assume: 4 Pours Use of slip-Form paving utilized
—
White Pigmanted Cure Compound-Field Usext
Hot Poured jolnt Seatarit -Fleld Usen
6025 3075.04 5" CONCRETE CLASS 47B-3000, IMPRINTED SURFACE 189.000 sY
Assume: Poured with others
——
White Pigmented Cure Compound-Fleld Usext
0026 3675.32 8" CONCRETE PAVEMENT, CLASS 47B-3500 250.000 sy
Assume: 1 Pour
e ®cr
[ 3] pavingunns
Reinforcing Steel - Fleld Sample
White Pigmented Cure Compound-Field Usen
Hot Poured loint Sealant -Fleld Usext
0027 4015.00 ADIUST MANHOLE TO GRADE 3.000 EACH
Assume: Poured with others
 I—
aas 4020.30 CONCRETE DITCH LINING 79.000 LF
Assume: m.lmlm“rl“l'm_?:an with others
o
0023 7110.08 8 FOOT CHAIN-LINK FENCE 778.000 LF
o030 7115.06 END POST FOR 6 FOOT CHAIN-LINK FENCE 4.000 EACH
Assume: Poured with others
—
o040 4107.07 CLASS 478-3000 CONCRETE FOR CONCRETE COLLARS 0.420 o

not listed. Please refer to Materials

Page 1af2

These are estimated quantities for materlals that need to he tested for this project.

Test Description

Lab Standard Proctor Test
Fleld Density Tast
Field Moisture Test

Lab Standard Proctor Test
Field Density Test
Fleld Moisture Test

Lab Standard Proctor Test
Field Density Test
Field Moisture Test

Sample for Quality
Gradation

Sample for Quality
Gradation

Sample for Quaiity

Agg Free Moisture
Fleld Tech Tests
Unconfined Compression Cylinder
Sample for Quality
Sampie for Quality

Sample for Quality

Agg Free Moisture
Field Tech Tests
Unconfined Compression Cylinder
Pavement Cores
Sample for Quality
Sample for Quality
Sample for Quality

for those items and for frequency of materials that need to be

Numbarof
Testx

-

®

[ S

Commants

In-place moisture-denstly tests for each 10001, depending on
il type or as needed is indicated by changes in soil material.

Varies depending on soil types
In-place moisture-density tests for each 1000" or less and for each 1'
In thickness ar fraction thareof.

fn-place molsture-density tests for each 1000° or less and for each 1
in thickness or fraction thersof.

_:3:3. =. @ Fort Calhoun,
1 4060 ton or fr 3

No samples required If source is Kerford or Martia Marietta @
Weeping Water OR Martin Marietta @ Fort Calhoun

Samiple required if from a non-approved stock

Alrlevery 300cy), Stump, Unit Weight, Yield, Cyiinders...

Sample required if from a non-approved stock
One sample per lot unless shipped from tested and approved stock

Sample required If from a non-approved stock

Air{every 300cy), Slump, Unit Welght, Yield, Cylinders.

2 Core par 750R per tane. ¢
2-6' samples untess from approved stack
Sampte required If from a non-approved stock
One sampile per lot unless shipped from tested and approved stock

%
k-4
£
F3
3%
o
GQuidanca
S609  CHURCHWELL
SG13  CHURCHWELL
5613 CHURCHWELL
BEASON
SGO6  BEASON
561516  KRASON
5G14,29  KRASON
SG 15,16 BEASON
$G15,16 BEASON
561516 KRASON
SG15,20 BYRE
S615,16  KRASON
5G14,29 KRASON
5G15,16 BEASON
SG 15,16 BEASON
NSS388  KRASON
561516  KAREL
$615,16  KRASON
$G15,20 BYRE



Group

‘GROUP 30 GENERAL ITEMS

State of Nebraska Department of Roads
Material Sampling and Testing Surmmary

Contract iD 1879X
Control Number 12879 000
Project Number ENH-55(160}
Location JAMAICA NORTH TRAM. - PHASE 2
Type of Wark GRAD CONC PAVE CULV
Lletting Date 10/24/2013

These are estimated quantities for materialsthat need to be tested for this project.

ttems that require letters of

submitted to NOR for verification testing.

not listed. Please refer ta Materials Sampling Guide for those items and for frequency of materials that need to be

MSG Version July 1, 2013
Number of
tne itam Rtem Code Description Quantity: Unit ‘teat Description Tasts Comments
Assume: Poured with others
IR
White Pigmented Cure Compound-Fleld Usext Sample for Quality 1 Sample required if from 2 non-approved stock
0041 415700 REINFORCING STEEL FOR COLLARS 38.000 LB
Reinforcing Steel - Fleld Sample Sample for Quality 1 2.6 samples unless from approved stack
0850 000110 BARRICADE, TYPE 287.000 BDAY
Reflective Sheeting 1t Reflectivity Test 2 1 of every 5, ar a minimum of two of each typa
Concrete Calculations
_ Conversion Factor Totals
478-3500 and 47B-3000 8id item Summary: 1317.92 o
Fine Agg 0.806 CY Agg/CY PCC 1062.24 o
Coarse Agy 03618 CY Agg/CY PCC 476.82 o
1PF Cement 564 Ths/CyY PCC 371.65 Tons.
1380.92 Tons Fine Agg Gradation 1 One Test every 1500 tons
Fine Agg Quality 1 One test avery 4500 tons; NDR will test these samples
596.03 Tons Coarse Agg Gradation 1 Gne Test every 1500 tons
Coarse Agg Quality 1 One test every 4500 tons; NDR will test these samples
371.65 Tons 1PF Cament Sampie 1 One test every 750 tons; NDR wiff test these samples

** These totals assume ail cancrete produced by at # single source.

Page20f2
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$G 15,16  KRASON
561516 KAREL

5623 DONDLINGER

MSG 15,16 BEASON

MSG 15, 16 BEASON

MSG 15,16 MASTERS



Project Name: Jamaica Trail North - Phase 2

Project ENH-55({160)
Control Numbar: 12878
Location (City, County): Lincoln, Lancaster
Firm Name: Kirkham, Michas! and A Ing, 7[?

Consultant Project Manager: Brendan Liley ¥ Eﬁ‘
Phone/Email: 402-362-75 47 milley@kickham com ,5‘*.} ‘g
LPA Responsibla Charge: _Erry Genrdch
Phone/Email:
NBOR Project Coordi (reg Wood
Phone/Email: 402 478-3831, grag.wood@ gov.
Date: Oclober 8, 2013

\/ KIRKHAM
MICHARI

FR__|Prncpal 11

BM Project Manager ) 178

ENG__|Engineer 17

DES  [Designet/CADD Technician 4

SCC _ [Survey Crew Chief 116 -

SCM__ {Survey Crew Member 116 $1.74000

INSP 2 [inspector 2 i

INGP 1 |Inspector 1 395 37,307.50

ADM _ iAdminigtrative i

FM Field M; Cil 54 3285552

PS Project Survayor 32 _$85205
Overhead Rate™: 168.02% Fee for Profit Rate™: 14.00%

* Enter firms most recent Audited Overhead Rate, and Fee for Profit Rate calculated from the NOOR Fixed Fee Workshest (available on the NDOR
websita).

CLASSIFICATIONS™:

PR = Principal SCC = Survey Crew Chief ADM = Administrative
M = Project Manager SCM = Survey Crew Member M = Field Manager
ENG = Engineer INSP2 = inspector2 PS = Project Surveyor
DES = Designar/CADD Technician INSP1 = Inspedtort

™ For User-Definad Classifications, you will need to edit the Classificaions Legend located above. To enter a new classification, replace "UD1" with its
abbreviation {ex. GRA) and replace "User Defined 1" with the cofresponding btle (ex. Graphic Atfist). Once the user-definitions are added, they will selt-
populate in the Labor Costs Table, as well as the remaining shests.

Blended Rates Table

Principat
Chad W. Marsh Vice President $52.88 100%
Blended Rato; $52.88
'Project Manager
Brendan Lilley Project Manager $42.55 100%
Blended Rate: —  $4265 |
Englnaar
Jay Fafiick Engineer $38.00 100%
L —
Designer/CADD Technician
o Gute Cadd $30.50 100%
Blended Rate: $30.50
Eurvay Crew Chief
James Cantrell Suivey Crew Chief $27.50 B0%
Elliot Marshalf Survey Crew Chief $18.50 20%
k" — Blended Rate: $25.70
Survey Crew Member
Blake Ruffcom Crew Member $15.00 100%
——
Biended Rats: 1550
Inspector 2
Dennis Weaver inspector 2 $19.50 100%
P R
Biended Rata! $18.50
inspector 1
Spencer Huff Inspector 1 $18.50 100%
“Blended Rate: "~ $1850
Administrative .
Susan Beauschamp Administrative $16.00 85%
Mary Mohan Administrative £18.00 5%
Blended Rats: 16.15
Fiald Manager
Chad W, Marsh Field Manager/VP $52.88 100%
Blended Rate: _~ 35288 |
Project Surveyor
Jeffrey Gute e 2 10]EE Surveyor $31.00 100%
Blended Rate: 3300 |
* input actual ification as dask by firm. Alss enter in any certifications that employee holds.

2 Yotalof % Assigned® must equal 106% for each personnel classification category. it one parson in classification, list them as 100% for "% Assigned”.

Consultant's independent Cost Estimate for CE Services
Staffing Plan

Exhibit "A"
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Project Name:

Jamaica Trail North - Phase 2

Project Number:  ENH-55{160)

Control 12878

Location {City, County): Lincoin, Lancaster

Firm Nama: Kirkham, Michael and A inc.

[+ Project M Brendan Lililey

Phone/Emall: 402-362-71 17/litey@kirkham.com

LPA Responsibie Charge: Terry Genrich

Phone/Email:

NDOR Project Coordinator:  Greg Wood

Phona/Email:

402 478-3831, gfeg,woodgnebmska,gcv.

Date: October 8, 2013

| 11 Project Management

24

24

o

2. Mestings -

2 e e
: 2.1 Construction inspection Planning Meating

2.2 Pre-Construction Meeti
2.3 Construction Progress Mesetings

2.4 Public Mesting (if Required)

2.5 Trips to Site (Travel Time) for Meetings

Subtotal

3.1 Prapars Tmﬁc contml Flan

3.2 Review Traffic Control Pian (f Compieted by Contractor)

3.3 Sign and Subrmit Plans to the RC

Subtotat
rem———

‘!,,...;u Igm ;:;a:.

HRRA

4.1 Canduet inspections

4.2 Update SWPPP Manual

4.3 Trips to Site (Travel Time) for SWPPP Insepetions

Subtotal

-

3.1-5.10 Tetals From Survey-Staking Warksheet {enter hours in grey cells)

100 } 100 io

i6 i6

| §.11 Trips 1o Site (Travel Time) for Construction Survey/Staking
Subtetal

ite Manuger & Dally Work R (OWR)
8.1 Construction Consultation/Site Manager & Dall Work Repart {(DWR)

116 10

116

-

Subtotal

8.1 Constmcﬂon inspection

8.2 Measure, calcuiate, and document quantities of pay items

$.3 Maintain records/data and the Weeldy Report of WDs

2.2 NAMAN recoics/data and prepare the Weekdy Report
9.4 Trips to Site (Trave! Time} for Construction inspaction

Subtotal

R

101 Col!ed,ve dowmemand de&mransam les to testing lab

10.2 Provide all required material certifications to the NDOR M & R Lab

10.3 Review and document all test results of ali samples

104 Trips to Site (Travel Time) for Delivery and Coflecting Sempies

16 2 16 28
/ ‘ ,,_ 1 16 I 28,
12,1 Walkthrough of Site and nggmﬂon of Punch List 10 10 20
12.2 Review Project to verify that Punch List has baen completed 2 [ f
Subtotal] 12° | 16 28
13.1 Project Clossout 2 le0 [ ] | | 40 8 130
o T otal] 2 l__lﬂ L I ] 40 [] 130]
14; Other . o e : i
14.1 Shop Drawing ravlaw anﬂ RF! Consultation 12 2
14.2 Other i

Subtotal 12 12

TotalHours. . in m 497 | 4 1916 16 | 923
Tate! Days (8 A4 33 106 {1abl1a6] 1154
Total Travai Time 2 12 16 | 18| 77

[Totai Hours | 8 Peel 17 {4 {400 ] 100 SAE

Consultant's independent Cost Estimate for CE Services
Estimate of Hours

Exhibit "A"
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Project Name:

Project Number:

Control Number:

Location (City, County):
Firm Name:

Cansuitant Project Manager:
Phone/Emait:

LPA Responsible Charge:
Phone/Emall:

NDQR Project Coordinator:
Phone/Emait:

Date:

Jamaica Trail North - Phase 2

ENH-85(160)

12878

Lincoin, Lancaster

Kirkham, Michae! and Associates, Inc. M KIRMAM
Lilley H :

402-362-71 171bl§f!eygkirkham.com % M ICH A E[

Yerry Gerrich ot itiebodunls

Greqg Wood

402 478-3631, greg wood@nebraska.gov.

October 8, 2013

Temacon - Proctors ahdéxl!nder breaks

Printing and Re

Milenge/fravel: =~ =

Su Crew Mileage 800
Ins Mileage 1,050
PM Mileage €00

jatetial Testing

iliiillll I
I

Consultant's Independent Cost Estimate for CE Services
Direct Expenses

Exhibit "A”
Page 3 of 11



Project Name:

Project Number:

Control Number:

Location (City, County):
Firm Name:

Cansuitant Project Manager:
Phone/Emall:

LPA Responsible Charge:
Phone/Emait:

NDOR Project Coordinator:
Phone/Email:

Date:

 Cost bykTask;

Jamaica Trail North - Phase 2

ENH-55(160)

12878

Lincoln, Lancaster

Kirkham, Michae! and Associates, inc.

Brendan Liley

402-362-71 17 hiilley@ki com

Tery Genrich

Greg Wood

402 478-3831, greg.wood@nebraska.gov.

Qctober 8, 2013

'Pmlyect Managemem and Coordination

$1,550.00

$2,818.81

2, Meetings 72 | $2589.86 $437738 | 97541 I &7 84265 ]
3. Traffic Control Pian 16| $63051 3106569 | $23747 | S188367
4. SWPBP inspections/Manual Updates 17 | §338.58 $57222 | 812781 | Si0eRag

8. Construction Survey/Staking 276 | $613524 $10369.78 | $231070 | ~ $1881672

6. Construction Consuitation/Site Manager & Dally Work Report (DWR) 30 [ 358500 $93806 | 520003 | 8170208 |
7. Girder Shim Surveying (Bridge Projects Only) | I I

8. Perform Bearing Caiculations ] ] i

8. Construction Inspaction 280 | $6.307.28 $10660.56 | §237550 | = §19.04534
10._Perform Material Sampling and Testing I I i

11._As-Buiit Drawings 28 | $757.86 $126110 | 828547 | = gonasa

12. Final Insp 28 [ s80660 3136332 [ 30378 [ $o47a]

13. Project Closeaut 130 | $4672.80 $7,887.97 | $1769.81 [ §i433068

14, Other 12 1 $45800 $77073 | 17174 | e130847

Direct Expenses

Consultant's independent Cost Estimate for CE Services

Cost by Task

$3.041.50

Exhibit "A”
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Project Name:

Project Number:

Control Number:

Lecation {City, County):
Firm Name:

Consultant Project Manager:
Phane/Email:

LPA Responsible Charge:
Phone/Emait:

NDOR Project Coordinator:
Phone/Email:

Date:

Jamaica Trail North - Phase 2

ENH-55(160)

12879

Lincoln, Lancaster

Kirkham, Michael and Associates, Inc.

Brendan Lilley { M]- CH -
402-362-711 YIbIEHBVQL(irkham.OOm 3 A EI
Teny Genrich ’ T
Greg Wood

402 479-3831, greg. weod@nebraska.gov.

Qctober 8, 2013

Project Manager

Engineer 17 $38.00
Designer/CADD Technician 4 $30.50
Survey Crew Chief 118 $25.70
Sutvey Crew Member 116 $15.00
inspector 2 $18.50
inspector 1 395 $18.50
Administrative $16.15
Field Manager 54 $52.88
Project Surveyor 32 $31.00

Direct Labor Casts

Overhead @ 169.02%

Total Labor Casts

Feefor ProfitRate ¢ 14.00%

Direct Expenses

iPROJEQT COST

Consultant's Independent Cost Estimate for CE Services

Project Cost

Exhibit "A"
Page 5 of 11



Tlerracon

October 8, 2013

Kirkham Michael
P.0O. Box 542030
Crnaha, NE 68154

Attention: Mr. Chad Marsh
P 402.255.3841
F: 402.255.3850

Re.  Proposal for Construction Testing Services
Jamaica North Trail -~ Phase 2
Lincoln, Nebraska
Terracon Proposal No. PA3130170

Dear Mr. Marsh

Terracon appreciates the opportunity fo submit our proposal for completion of construction testing
services for the referenced project. Our knowledge of area geology and site conditions in
conjunction with the Lincoln office’s abifity to provide responsive and cost effective construction
testing services will provide an esonomic benefit to the projecl. This proposal presents our
understanding of the scope of the project, proposed services, fee schedule that will apply, and our
Cost Estimate.

A.  PROJECT INFORMATION

We understand the project wilt consist of laboratory construction testing services for the Jamaica
North Traif ~ Phase 2 project located in Lincoln, Nebraska.

B. SCOPE OF SERVICES

Terracon will provide employees appropriately trained and equipped to respond to the testing needs
of this project as scheduled by our client and/or your designated representative. This proposal is
based on a specific scope of services derived from our experience on similar projects.. Based on
this information, we understand the project testing scope of services for the estimate includes:

@ Laboratory soil testing
> Standard Proctor

= Pertland cement concrete laboratory testing
> Laboratory compressive sirength testing of cylinders cast by others (ASTM C-38)

“  Project Management

Terracon Consuitents, Inc. 3220 North 20 Street, Suite 3 Lincoln, NE 68621
P [402] 486 3011  F {402) 465 0811 lerracon.com

Geotechnical - Envirenmental s Goustruction Materials - Facilities

Exhibit "A*
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Proposal for Construction Testing Services

Jamaica North Tral ~ Phase 2  Lincoln, Nebraska ."-Eff ol on

October 8, 2013 m Terracon Proposal No, PA3130170

» Reporting and supervision of laboratory and field services

In order to develfop the Cost Estimate for this project, several assumptions were made based onour
review of the project documents and experience on similar projects:

Estimate

s Estimated 4 Standard Proctor tests.

» 28 Concrete cylinders for compressive strength testing of cylinders cast and delivered to our
laboratory by others..

Scheduling of Services

The number of tests and trips noted in our assumptions in the Scops of Seivices does not constitute
a minimum or maximum number of tests or trips that may be required for this project. Terracon’s
services will be performed on an as-requested basis with scheduling by the client and/or designated
representative. Terracon will not be responsible for scheduling our services and will not be
responsible for tests or observations that are not performed due to failure fo schedule our services
on the project. Since our personnel will not be at the site on a resident basis, it will be imperative
that we be advised when work is in progress. Services should be scheduled a minimum of 24 hours
in advance. Scheduling personnel will be on an as avallable basis, which may require changes in
personnel assigned to the project. All requests for services should be submitted fo this office,
(phone 402/486-3911) and should not be scheduled through our field personnel.

We recommend that the scope of work described in this proposal be provided to the person(s) who
will be respansible for scheduling our services so that they are aware of the services that are
proposed.

C. COMPENSATION

Based on our review of the referenced information, our estimated budget to perform the proposed
scope of services is $ 1,694, A breakdown of our budget is provided in the attached Cost Estimate.
It should be noted the Client would be billed only for the amount of service provided, i.e.
Terracon will not bill for the total Cost Estimate if the total booked Is less than the estimate.
Please nots this is only a budget estimate and not a not-to-exceed price. Many factors, including
those out of our control, such as weather and the contractor’s schedule, and how often we ars
called to the site to test, will dictate the final fee for our services.

Fees for services provided will be based on the following Unit Rate Schedule:

8 Responsive & Resourcefuls Reliable l 2

PA3130170nttar.doc

Exhibit "A"
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Proposal for Construction Testing Services

Jamalca North Trall - Phase 2 & Lincoln, Nebraska 1 Ear faecon

October 8, 2013 & Terracon Proposal No. PA3130170

Personnel

Project Engineer ereeern$120.00 7 hour
Project Manager . $ 105.00 / hour
Project Coordinator........ $ 60.00/ hour
L.aboratory Testing

Standard Proctor, soif . $185.00 each
Compressive Strength of Concrete Cylinders $ 18.00 each

You will be invoiced on a monthly basis for services actually performed and/or as authorized or
requested by you or your designated representative. .

D. AUTHORIZATION

This proposal may be accepted by executing the attached Agreement for Services and returning it
along with this proposal to Terracon. This Agreement, including the limitations it contains, shall
constitute the exclusive terms, conditions and services to be performed for this project. Terracon’s
total fee is due within thirty days following receipt of invoice. This proposalis valid only i authorized
within sixty days from the listed proposal date.

We appreciate the opportunity to provide this praposal and look forward to working with you on this
project. Please call the undersigned if you have any questions or comments regarding this
proposal.

Sincerely,

Terracon Consultants, Inc.

o Sl ke

Russelt A, Wilson arry K. Lucke
Department Manager Project Manager

.

Copiesto:  Addressee (1 via e-matl)

Enclosure;  Cost Estimate
Agreement for Services

» Responsive a Resourcefule Reliable 3

PAMI0170-olter.doc

Exhibit "A"
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COST ESTIMATE
CONSTRUCTION TESTING SERVICES
JAMAICA NORTH TRAIL - PHASE 2
LINCOLN, NEBRASKA
TERRACON PROPOSA NO. PA3130170

CRATORYSGICESTING

Standard Proctor (ASTM D-698)
4 Test(s) x $ 185.00 Hest= $ 740.00

Subtotal; $ 740.00

EMENT N CRETE RN
Laboratory compression testing of concrete
28 Tests X » $ 18.00 ftest= $ 504.00

Subtotal: $ 504.00

B EHOER A ANAR T

Field Supervision, Report Preparation/Review (Project Manager)
2 hours x $ 105.00 /hour= $ 210.00
Project Scheduling, Report Preparation (Project Coordinator)
4 hours x . $ 60.00 /hour= $ 240.00
Subtotal: $ 450.00
GRAND TOTAL $ 1,694.00
Page 1 of 1

Exhibit "A"
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Tlerracon-

Imit); and (i) professional liebliRy insurance ($4,000,000 clalm / agg). Cerlificates of insurance will be provided upon requsst. Cllent and Consultant
shall walve subrogstion against the othsr party on af general liablitty and preperly covarage.

10. CONSEQUENTIAL DAMAGES, NEITHER PARTY SHALL BE LIABLE TO THE OTHER FOR LOSS OF PROFITS OR REVENUE; LOSS OF
USE OR OPPORTUNITY; LOSS OF GOOD WILL; COST OF SUBSTITUTE FACILITIES, GDODS, OR SERVICES; COST OF CAPITAL; OR FOR
ANY SPECIAL, CONSEQUENTIAL, INDIREGCT, PUNITIVE, OR EXEMPLARY DAMAGES,

41. Dispute Resclution, Cllent shall not be entied to assert & Clalm agalnst Consuitant based on any theory of professional negliganca unless and
untll Clant has ohtalned the written oplnion from a registered, independant, and reputabls enginear, architact, of geologist that Consultant has violated
mawammw&mwﬂws performance of the § Client shall provide this opini {o Consuliant and the parties shall
emn\?&:madbpmwmﬂnso days, after which Cliant may pursue Rts remedias at law, This Agreement shall be govamed by and construed
accond 2 -

12. Subsurface Explorations. Subsusface condifions throughout the site may vary from those depiciad on logs of discrete borings, tast pits, of other
exploratory servicas. Ciant understands Consultant’s layout of boring and test locations is approximate end that Consultant may deviele a reasonabils
distance from those locations. Consuitant will take reagonabin precautions to reduce damags to the slte when pesforming Services; however, Gllent
th-:asgts bm; Invesive services such as drilling or sampling may damage or alley the site, Site resloration Is not provided unlass specifically Included in

V]

13. Testing and Obsorvations. Cliant understands that testing and observation are discrata sampling procedures, and that such proceduras Indicats

:lr:’dma the depths, localions, and timas the procedures were performed, Consultant will Provide test results and opinions basad on lests and

niractor) Senices.
fesponsible for damages caused by services rot performed due to a h!hretomquaﬂtwsdveduleconsulm?suwm Consultant shall not be
rasponsibie for the quality and complel of Ciiant's cont 's work or their adherence to the project documents, and Consullant's performance of
mmandmumsamshaumueﬁwec&mhwnﬁadwhmywaym its responsibilily for defects discovered In ils work, or create a
Wmntyw otgumia.odcunsmm will not supervise or diract the viork parformed by Cliant's conlractor or its subcontractors end fs not responsibis for
ir means and methods, .

44. Sample Disposition, Affected Materials, and Indemnity. Samples am constmed in testing or disposed of upon complotion of tests {unless
stalad ofharwise In the Services). Client shell furnish or causs to be fumnished o Consultant a8l documents and Information imown or avallable to Cllent
that retate to the identity, location, Quentity, nature, or characteristic of any hezandous weste, foxic, radioactive, or materials ("Affected
Materials at or near the slte, and shall immedlately transmit new, updated, or revised information &5 It bacomes avallsbla. Client agrees that

and save
mmmwmmmmormm& 8 frmnsmhwnsurasaﬂegedlyakhgmtcfmmsmnmm
peﬂmnmdmhmmm.or!ormy ummmmﬁmgmm.m.mmuofmmmmm. or

15. Ownership of Bacuments, Wark product, such as reports, logs, data, notes, or calculations, prepared by Consuftant shall remain Consultant's
proparty. Proprietary concepls, systams, and idoas developad during performance of the Sarvices shall remain the sols property of Consuftent, Files
shell bs maintained in generat accordance with Consultant’s decument relantion policies and proctices,

raasonab!sm&mtowoudmagemwwwwuemmnswuumsam. Consultant shaft nﬂbampomb!afordnmaseb
subterranean structures or utiities :'h‘:td are m to Consutiant's atiention, are not coraclly marked, Including by a utilty locate service, or ara
to

rrectly
17. Site Accass ang Safaty, Client shall secure all necassary sile related approvals, psamits, teenses, and consents nacessary lo commencs and
compiste the WWWImbwme&mrysha access agreement. Consullant will bs responsible for supsrvision and sits safety measures
for its own employees, but shall not be responsible for the suparvision or health and safety precautions for any other patties, Including Cllent, Client's
contractors, subconlractors, or ofher partios present at the site.

Consultant: _Terracon Cons Client: Kirkham Mjchgel & As:

L : o e e

By: 1

Name/Title: _Russell A Wiison / Department Manager NemefTite: _Chad Marsh/ Vice President

Address: 3220 N, 20th St. Sulte 3 Address: 12700 West Dodpe Rd PO Box 542030
Lincoln, NE 68521 Omaha, NE 88154-8030

Phons: 4683911 Fex (402) 466-0811 Phone: {402) 255.3841 Fex _(402) 255-3850

Emat; rewiison@terracon.com Emall: cmarshBkirkham.com

Refarence Numbsr: PA3130170
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FEES AND PAYMENTS

EXHIBIT “B”
A. Payment Method. Payment under this agreement will be made based on Actual Costs
plus a Fixed Fee for profit.
B. Total Agreement Amount. For performance of the services as described in this

agreement, the Consultant will be paid a fixed-fee-for-profit of $9,340.30 and uptoa
maximum amount of $69,757.92 for actual costs as defined in paragraph “H” of this
section. The total agreement amount is $79,098.22. The Consultant’s compensation
shall not exceed this maximum amount without prior written approval of the LPA.

C. Ineligible Costs. The LPA is not responsible for costs incurred prior to the Notice-to-
Proceed date or after the completion deadiine date set out in the NOTICE TO

PROCEED AND COMPLETION section of this agreement or as provided in a written

time extension notification.

D. Federal Cost Principles. For performance of Services under the terms of this
agreement, the Consultant will be paid as authorized for each specific Task Order,
subject to the terms of this agreement and all requirements and fimitations of the federal
cost principles contained in the Federal Acquisition Regulation (48 CFR 31).

E. Federal-aid. (2-1-12) LPA will not make payments directly to Consultant for servibes
performed under this agreement. instead, the State will serve as a paying agent for
LPA, and will pay Consultant directly for properly submitted and approved invoices using
both LPA and Federal funds based on the applicable project federal cost participation
percentage. The following process shall apply whenever the LPA, the State or the
FHWA determines that certain costs, previously paid to Consultant, should not have
been paid with federal funds by the State to Consultant. Consuitant shall immediately
repay the State the federal share of the previously paid amount and may invoice LPA for
the costs repaid to the State. LPA shall promptly pay the full amount of the invoice from
its own funds unless LPA, in good faith, disputes whether the Consultant is entitled to
the payment under the agreement or the amount of the invoice. In the event of a dispute
between LPA and Consultant, the dispute resolution process of Section 18 herein shall
be used by the parties.

F. Subconsultant Over-runs and Under-runs. The Consultant shall require any
subconsultant to notify Consuiltant if at any time the subconsultant determines that its

costs will exceed its negotiated fee estimate. The Consultant shall not aliow any
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subconsultant to exceed its negotiated fee estimate without prior written approval of the

LPA. The Consultant understands that the amount of any subconsultant cost under-run

will be subtracted from the total compensation to be paid to Consultant under this

agreement, unless prior written approval is obtained from the LPA and, when applicable,

FHWA,

G. Out of Scope Services and Consultant Work Orders. The LPA may request that
Consultant provide services that, in the opinion of Consultant, are in addition to or
different from those set out in the Scope of Services. When the LPA decides that these
services require an adjustment in costs, the Consultant shall: (a) describe the proposed
services, (b) provide an explanation why Consultant believes that the proposed services
are not within the original scope of services and additional work effort is therefore
required, and (c) estimate the cost to complete the services. Consultant must receive
written approval from the LPA before proceeding with the out-of-scope services. Before
written approval will be given by the LPA, the LPA must determine that the situation
meets the following criteria:
¢ That the additional work is beyond the scope of services initially negotiated with

Consultant; and

¢ That the proposed services are within the scope of the Request for Proposal under
which Consultant was selected and contract entered into; and

e That it is in the best interest of the LPA that the services be performed under this
agreement.

Once the need for a modification has been established, a supplemental agreement will

be prepared. ’

If the additional work requires the Consultant to incur costs prior to execution of a

supplemental agreement, the LPA shall use the process set out below:

s The Consultant Work Order (CWO) — DR Form 250 shall be used to describe and
provide necessary justification for the additionat the scope of services, effort, the
deliverables, modification of schedule, and to document the cost of additional
services. The CWO form is available on the Department of Roads website at

www transportation. nebraska.gov/gov-aff/ipa-guide-man.htmi#forms4. The CWO

must be executed to provide authorization for the additional work and to specify
when that work may begin. This agreement will be supplemented after one or more
CWOs have been authorized and approved for funding.
Project No. ENH-55(160) EXHIBIT “B”
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Payments. Payment for work under this agreement will be made based on actual costs

plus a fixed fee for profit. Actual costs include direct labor costs, direct non-labor costs,

and overhead costs.

M

)

Direct Labor Costs are the earnings that individuals receive for the time they are

working directly on the project.

(a) Hourly Rates: For hourly employees, the hourly earnings rate shall be the
employee’s straight time hourly rate for the pay period in which the work was
performed.

For salaried employees, the hourly earnings rate shall be their actual hourly rate
as recorded in the Consultant's accounting books of record.

(b) Time records: The hours charged to the project must be supported by adequate
time distribution records. The records must clearly indicate the distribution of
hours to all activities on a daily basis for the entire pay period, and there must be
a system in place to ensure that time charged to each activity is accurate.

Direct Non-Labor Costs: These costs include all necessary, actual, and allowable

costs related to completing the work under the agreement, including but not limited
to: meals, lodging, mileage, subject to the limitations outlined below; communication
costs; reproduction and printing costs; special equipment and materials required for
the project; special insurance premiums if required solely for this agreement; and
such other allowable items.
A non-labor cost charged as a direct cost cannot be included in the Consuiltant's
overhead rate. If for reasons of practicality, the consultant is treating a direct non-
labor cost category, in its entirety, as an overhead cost, then costs from that category
are not eligible to be billed to this project as a direct expense.
Consultant shall submit to the LPA an invoice or billing itemizing all direct non-labor
costs claimed for work under this agreement, and all supporting receipts or invoices.
The State, on behalf of the LPA, will pay the Consuitant for all necessary, allowable,
eligible and properly documented direct non-labor costs related to the work under
this agreement.
The following expenses will be reimbursed at actual costs, not to exceed the rates as
shown below.
(a) The reimbursement for mileage associated with the use of company owned
vehicles shall be the prevailing standard rate as established by the Internal

Revenue Service (IRS) through its Revenue Procedures. Reimbursement for
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mileage associated with the use of a privately owned vehicle (POV), is limited to
the lesser of:
1) The mileage rate which the consultant reimbursed to the person who
submitted the claim for POV use, or

2) The prevailing standard rate as established by the IRS.

(b) Automobile Rentals and Air Fares will be actual reasonable cost and if discounts
are applicable the Consuitant shall give the LPA the benefit of all discounts.

(¢) The reimbursement for meal and lodging rates shall be limited to the prevailing
standard rate as indicated in the current website address for U.S. General
Services Administration’s (GSA) rates which is indicated below:

http://www.gsa.gov/portal/category/100120

1) Forthe Consultant and its employees to be eligible for the meal allowance,
the following criteria must be met.

Breakfast:
a) Employee is required to depart at or before 6:30 a.m., or
b) Employee is on overnight travel.
a) Employee must be on overnight travel. No reimbursement for same
day travel.
b) Employee is required to leave for overnight travel at or before 11:00
a.m., or
¢) Employee returns from overnight travel at or after 2:00 p.m.
Dinner:
a) Employee returns from overnight travel or work location at or after
7:00 p.m., or
b) Employee is on overnight travel.
Meals are not eligible for reimbursement if the employee eats within 20 miles

of the headquarters town of the employee.
The Consultant shal note the actual lodging and meal costs in a daily diary,
expense report, or on the individual’s time report along with the time of
departure to the project and time of return to the headquarters town. The
total daily meal costs must not exceed the GSA rates set out above.
(3) Overhead Costs include indirect labor costs, indirect non-labor costs, and direct labor
additives that are allowable in accordance with 48 CFR 31. Overhead costs are to
be allocated fo the project as a percentage of direct labor costs. The Consultant will

be allowed to charge the project using its actual allowable overhead rate. Overhead
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L. Final Invoice. Upon completion of the work under this agreement, the Consultant shall
submit their final invoice with a Ieﬁer'identifying it as the final invoice. The letter shall
also include the following information/statements:

1. Project name/location, project number, control number, service provided, and
agreement number.

2. All'the work under this agreement has been completed and all required
deliverables have been submitted to the LPA,

3. Consultant has no outstanding issues to be resolved regarding the work under this
agreement.

In addition, the Consultant shall review the overhead costs billed to-date to determine if

the overhead rates used on the progress billings match the actual allowable rate

applicable to the time period that the labor was incurred. If cost adjustments are

necessary, they should be reflected on the final invoice. If a particular year's actual

overhead has not yet been computed or approved by the State, the most recent years

accepted rate should be app!ied.

M. Final Payment. Upon determination by the LPA and the State that the work was
adequately substantiated and completed in accordance with this agreement, payment
will be made in the amount of the approved final invoice. The acceptance by the
Consultant of the final payment will constitute and operate as a release to the LPA and
the State for all claims and liability to the Consuiltant, its representatives, and assigns, for
any and all things done, furnished, or relating to the services rendered by or in
connection with this agreement or any part thereof.

N. Audit and Final Cost Adjustment. Upon acceptance by the LPA and the State, the
State, or its authorized representative, may complete an audit review of the payments
made under this agreement. The Parties understand that the audit may require an
adjustment of the payments made under this agreement. The Consuitant agrees to
reimburse the State for any overpayments identified in the audit review, and State
agrees to pay Consultant for any identified underpayments.

O. Consultant Cost Record Retention. The Consultant shall maintain, and also require
that its Subconsultants/Subcontractors maintain, all books, documents, papers,
accounting records, and other evidence pertaining to costs incurred and shall make such
material available for examination at its office at all reasonable times during the
agreement period and for three years from the date of final cost settlement by FHWA

and project closeout by the State. Such materials must be available for inspection by
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in favor of the LPA shall be provided.

Additional Requirements —

e Any insurance policy shall be written by a reputable insurance company acceptable to
the LPA or with a current Best's Insurance Guide Rating of A — and Class VII or better,
and authorized to do business in Nebraska.

¢ Evidence of such insurance coverage in effect shall be provided to the LPA in the form
of an Accord certificate of insurance executed by a licensed representative of the
participating insurer(s).

¢ For so long as insurance coverage is required under this agreement, the Consultant
shall have a duty to notify the LPA and the State of Nebraska Department of Roads
(State) when the Consultant knows, or has reason to believe, that any insurance
coverage required under this agreement will lapse, or may be canceled or terminated.
The Consultant must forward any pertinent notice of cancelation or termination to the
LPA and to the State by mail (return receipt requested), hand-delivery or facsimile
transmission within 2 business days of receipt by Consultant of any such notice from an
insurance carrier. Copies of notices received by the Consultant shall be sent to the LPA,
in care of the LPA’s Responsible Charge and to the State at the following address;

Nebraska Department of Roads
Construction Division — Insurance Section
1500 Highway 2, P. O. Box 94759
Lincoln, NE 68509-4759

Facsimile No. 402-479-4854

¢ Failure of the owner or any other party to review, approve, and/or reject a certificate of
insurance in whole or in part does not waive the requirements of this agreement.

¢ The Limits of Coverage’s set forth in this document are suggested minimum limits of
coverage. The suggested limits of coverage shall not be construed to be a limitation of
the liability on the part of the consultant or any of its subconsultants/tier subconsultants.
The carrying of insurance described shall in no way be interpreted as relieving the
consultant, subconsultant, or tier subconsultant of any responsibility of liability under the
contract.

e Ifthere is a discrepancy of coverage between this document and any other insurance

specification for this project, the greater limit or coverage requirement shall prevail.
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